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1.  The specifications and drawings for Invitation No. DACW64-01-B-0033, Dredging, 
Port Arthur Canal, Junction Area, and Turning Basins in Jefferson County, Texas, 
Sabine-Neches Waterway, Texas, advertised 4 September 2001, and for which bids are 
rescheduled to be opened on 10 October 2001, are hereby modified as follows: 
 
 (a)  Specifications. 
 
 (1)  BIDDING SCHEDULE, Pages 00010-1 and 00010-2. - The enclosed Pages 
00010-1 and 00010-2 supersede those issued with this Invitation. 
 
 (2)  Page 01100-1, Paragraph 1(b). - In the second line, change "90" to "120." 
 
 (3)  SECTION 02329 - EMBANKMENT CONSTRUCTION. - The enclosed new 
SECTION 02329 entitled EMBANKMENT CONSTRCTION supersedes that issued with 
this Invitation. 
 
 (4)  Page 02482-8, Subparagraph 3.5.2(1) (Issued by Amendment No. 0001). - 
In the second line, change "No. 6" to "No. 7." 
 
 (5)  Page 02482-8, Subparagraph 3.5.2(2) (Issued by Amendment No. 0001). - 
In the second line, change "No. 5" to "No. 6." 
 
 (6)  Page 02482-9, Subparagraph 3.5.2(3) (Issued by Amendment No. 0001). - 
In the second line, change "No. 4" to "No. 5." 
 
 (7)  Page 02482-9, Subparagraph 3.5.2.1 (Issued by Amendment No. 0001). - In 
the Table, under "LEVEE VOLUMES," change "1,320,000" to "789,000." 
 
 (b)  Drawings. 
 
       Sheets 14 of 22 Through 21 of 22. - The enclosed new Sheets 14 of 22 
through 21 of 22 supersede those issued with this Invitation. 
 
2.  This amendment shall be attached to and become a part of the specifications. 
 
2 Encls 
  1.  Bid Sched, Pgs 00010-1 & 00010-2 
  2.  SECTION 02329 
  3.  SHEETS 14 - 21 OF 22 
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File 7268S      INVITATION NO. DACW64-01-B-0033 
SABINE-NECHES WATERWAY, TEXAS 
PORT ARTHUR CANAL, JUNCTION AREA, 
AND TURNING BASINS IN JEFFERSON  
COUNTY, TEXAS, DREDGING 
 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
______________________________________________________________________________________ 
Item           Estimated      Unit        Estimated 
No.        Description                  Quantity             Unit       Price                 Amount_______ 
 

SCHEDULE NO. 1 
 
0001 Levees, Drop-outlet 
    Structures,  
    and Ditches  1  L.S.    $_______ $_________________ 
 
0002   Borrow Excavation       304,000  C.Y.    $_______ $_________________ 
 
0003 Mobilization and 
    Demobilization  1  L.S.    $_______ $_________________ 
 
0004 Dredging               3,515,000  C.Y.     $_______ $_________________ 
 
0005 Pipelines   1  L.S.    $_______ $_________________ 
 
 
   TOTAL SCHEDULE NO. 1    $_________________ 
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(To Accompany Amendment No. 0002 to Invitation No. DACW64-01-B-0033) 



       INVITATION NO. DACW64-01-B-0033 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (JAN 1997)(EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by 
the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price will  
   govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will be  
   corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, 
the totals arrived at by resolution of arithmetic discrepancies as provided above and the 
bid will be so reflected on the abstract of bids. 
 
 (c)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit prices is 
submitted, that provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment of each unit price in the bid schedule must be 
stated.  If it is not stated, the bidder agrees that the lump sum adjustment shall be 
applied on a pro rata basis to every unit price in the bid schedule. 
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File 7279S      INVITATION NO. DACW64-01-B-0033 
 
 

SECTION 02329 - EMBANKMENT CONSTRUCTION 
 
 

PART 1 - GENERAL 
 
 1.1 SCOPE OF WORK.  The work covered in this Section consists of furnishing 
plant, labor, and equipment and performing the operations in connection with 
construction of levees as shown. 
 
 1.2 REFERENCES.  The publication listed below forms a part of this 
specification to the extent referenced.  The publication is referred to in the text by basic 
designation only. 
 
  American Society for Testing and Materials (ASTM) Publication. 
 
  D 2487-00  Classification of Soils for Engineering Purposes  
     (Unified Soil Classification  System ). 
 
 1.3 PROTECTION OF EXISTING SERVICE LINES AND UTILITY 
STRUCTURES.  Existing utility lines that are shown or the locations of those made known 
to the Contractor prior to excavation and that are to be retained, as well as utility lines 
constructed during excavation operations, shall be protected from damage during 
excavation and backfilling and if damaged, shall be repaired by and at the expense of the 
Contractor.  In the event that the Contractor damages existing utility lines that are not 
shown, or the locations of which are not known to the Contractor, report of this damage 
shall be made immediately to the Contracting Officer.  If it is determined that repairs shall 
be made by the Contractor, these repairs will be ordered in accordance with the 
CONTRACT CLAUSE entitled CHANGES. 
 
 1.4 CHANGES IN LEVEE ALIGNMENT.  The right is reserved to make changes 
in the levee alignment as may be found necessary before completion of the work, but if it 
becomes necessary, through no fault of the Contractor, to abandon a line or location on 
which work has been done, payment for materials placed shall be made as specified in the 
Paragraph:  PAYMENT, below. 
 
 1.5 MEASUREMENT. 
 
 1.5.1  Stripping  of existing levees, foundation areas,  and placement of stripped 
material shall not be measured for payment. 
 
 1.5.2  Uncompacted Fill Levee Construction.  Uncompacted fill levees construction 
shall not be measured for payment. 
 
 1.5.3  Semi-compacted Fill Levee Construction shall not be measured for payment. 
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 1.6 PAYMENT. 
 
 1.6.1  Drainage and Foundation Preparation.  No separate payment will be made for 
drainage or foundation preparation, the cost of which shall be included in the contract 
lump sum price "Levees, Drop-outlet Structures, and Ditches." 
 
 1.6.2  Stripping.  Payment for stripping and the cost in connection therewith shall 
be included in the contract lump sum price for "Levees, Drop-outlet Structures, and 
Ditches." 
 
 1.6.3  Uncompacted Fill Levee Construction.  Payment for uncompacted fill levee 
construction will be included in the contract lump sum price for "Levees, Drop-outlet 
Structures, and Ditches," which cost shall include materials, equipment, labor, and 
incidentals associated with this work. 
 
 1.6.4  Semi-compacted Fill Levee Construction.  Payment for semi-compacted fill 
levee construction will be paid for at the contract until price per cubic yard for "Borrow 
Excavation, which cost shall include materials, equipment, labor, and incidentals 
associated with this work. 
 

PART 2 - PRODUCTS 
 
 2.1 EQUIPMENT. 
 
 2.1.1  Crawler-type Tractors used for spreading and compacting shall weigh not less 
than 30,000 pounds, shall exert a unit tread pressure of not less than 7 pounds per 
square inch and shall not be operated at a speed to exceed 5 miles per hour. 
 
 2.1.2  Power-driven Tampers.  Compaction of material in areas where it is 
impracticable to use a crawler-type tractor shall be performed by the use of approved 
power-driven tampers of the rammer type having a static weight of at least 70 pounds or 
by approved hydraulic actuated tractor-mounted tampers. 
 
 2.1.3  Miscellaneous Equipment.  Scarifiers, disks, motorized graders, spreaders, 
and other equipment shall be of approved types, suitable for construction of levee 
embankment.  Trucks, scrapers, and other types of earth-hauling equipment, if used, 
shall be of approved types suitable for construction. 
 
 2.2 MATERIALS. 
 
 2.2.1  Satisfactory Materials  for construction of the levees shall consist of cohesive 
materials, including clay and sandy or silty clays classified in ASTM D 2487 as CH or CL. 
 
 
 2.2.2  Unsatisfactory Materials.  Materials containing roots, brush, sod, other 
perishable materials, and debris will be considered unsatisfactory materials for fill 
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construction.  Organic soils classified as OL, OH, and PT in accordance with ASTM D 
2487, are also considered unsatisfactory for fill construction. Unsatisfactory materials 
shall be disposed in abandoned portions of the borrow areas. 
 

PART 3 - EXECUTION 
 
 3.1 DRAINAGE.  The foundation areas and partially completed fill shall be kept 
continuously drained.  Prior to placement of fill, the areas shall be completely drained of 
any standing water and allowed to dry so that the surface will allow the operation of 
equipment thereon.  Once drainage of the Placement Area and sufficient drying of the 
foundation surfaces have been accomplished, additional excavation, and levee 
construction can proceed. 
 
 3.2 FOUNDATION PREPARATION.  No embankment foundation preparation, 
other than specified clearing and stripping, will be required for levee construction.  
 
 3.3 EMBANKMENT CONSTRUCTION. 
 
 3.3.1  General.  Levees in Placement Area No. 8 shall be raised to the elevations as 
shown, using suitable material from side-ditch borrow excavation.  Levees shall have 
minimum 1 Vertical to 3 Horizontal slopes. The Placement Areas shall be constructed to a 
minimum 10-foot crown width as shown.  When borrowing material adjacent to the levees 
in the Placement Area, a minimum berm of 50 feet shall be provided between the toe of the 
levee and borrow area.  Borrow areas and areas to receive fill shall be stripped of 
vegetation to ensure proper bonding of material.  The borrow areas shall have minimum 
side slopes of 1 Vertical to 3 Horizontal.  The levees shall be constructed utilizing borrow 
materials at their natural moisture content.  However, if in the Contracting Officer's 
opinion, the material becomes excessively wetted or dried, the Contractor shall take the 
steps necessary to dry or wet the material before continuing with construction of the 
levees.  Levee and Drop-outlet Structure work required at the Placement Area shall be 
completed and accepted prior to commencement of placement operations in the Area.  
Confined areas shall be maintained in operational condition until completion and 
acceptance of the work in this contract.  Cost for maintaining the levees once construction 
has been completed and accepted shall be included in the contract price for items to which 
it pertains. 
 
 3.3.2  Uncompacted Fill.  Satisfactory material obtained from excavation of the side-
ditch borrow areas shall be used for levee construction at the locations shown.  Material 
shall be excavated using draglines, dozers or other suitable equipment and carried, 
pushed, relayed or otherwise transported to the levee site and placed in layers not to 
exceed 2 feet in thickness.  The layers so placed shall be spread, distributed, and 
otherwise manipulated during placement to the extent that voids in the fill will be 
eliminated.  After placement of sufficient material, shaping of the levee surface may be 
accomplished using a crawler-type tractor or dragline bucket.  When borrowing material 
adjacent to the levee, a minimum 25-foot length of undisturbed earth shall be left at 
intervals of approximately 400 feet.  Side-ditch borrow area excavation shall be extended 
toward the interior of the Placement Area as required to obtain sufficient cast fill. 
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 3.3.3  Semi-compacted Fill shall be placed to the lines, grades, and in the reaches 
shown.  The material shall be placed and spread in layers not more than 8 inches in 
thickness prior to compaction.  The embankment shall be secured having the maximum 
density obtainable with the natural moisture content of the embankment material.  
However, if in the opinion of the Contracting Officer, the material is too dry or too wet, the 
Contractor shall adjust the moisture content of the material to allow proper compaction.  
Material that is too wet shall be spread on the embankment and permitted to dry assisted 
by disk harrowing, if necessary, until the moisture content is reduced.  When the material 
is too dry the Contractor will be required to uniformly distribute sufficient moisture in 
each layer before tracking until the moisture content is increased to an amount sufficient 
to obtain proper compaction.  Harrowing or other approved methods will be required to 
work the moisture into the material until a uniform distribution of moisture is obtained.  
When the moisture content of the fill is satisfactory, each spread layer shall be compacted 
with a minimum of three (3) complete coverages of a crawler-type tractor conforming to the 
requirements specified in the Paragraph:  EQUIPMENT above. 
 
 3.4 GRADE TOLERANCES AND SHRINKAGE ALLOWANCES FOR 
EMBANKMENTS.  Except as otherwise specified herein, levees shall be constructed to the 
net grades and cross sections shown, without the addition of allowance for shrinkage of 
the fill.  At all points an allowance of 5/10 of 1-foot above the prescribed grade will be 
permitted in the final dressing, provided that there are no abrupt humps or depressions in 
the sloped surfaces or bulges in the width of the crown. 
 
 3.5 EROSION AND SLIDES.  In the event of erosion or sliding of any part of the 
levee during its construction or after its completion but prior to its acceptance, the 
Contractor shall, upon written order of the Contracting Officer, rebuild that portion of the 
levee.  If the slide is caused through fault of the Contractor, the foregoing operations shall 
be performed without cost to the Government.  If the slide or erosion is due to no fault of 
the Contractor the yardage replaced will be paid for as specified in the Paragraph:  
PAYMENT, above, in addition to payment due the Contractor for materials previously 
placed.  Where settlement of the embankment due to weak foundation conditions develops 
to an extent that will make it inadvisable, in the opinion of the Contracting Officer, 
continuation of placement of additional materials, the Contracting Officer will have the 
discretion to omit further work on these portions of the embankment and to accept it as 
completed. 
 
 3.6 RETAINING LEVEES. 
 
 3.6.1  General.  When the material is deposited in confined areas, embankments or 
bulkheads needed for confining or grading the material, with necessary waste weirs, shall 
be designed, constructed and maintained by the Contractor until completion and final 
acceptance of the work in this contract and the cost thereof shall be included in the 
contract price for "Levees, Drop-outlet, and Ditches".  Levees shall be built to the 
minimum width and crown elevations as shown.  There shall be a 100-foot transition in 
the levee crown elevation at the station where the elevation changes.  The levees shall be 
constructed with side slopes no steeper than 1 Vertical to 3 Horizontal.  Material for 
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construction of levees shall be obtained from within the Placement Area.  When borrowing 
material adjacent to the levee, a minimum berm of 50 feet shall be provided between the 
toe of the levee and borrow area.  Borrow areas and areas to receive fill shall be stripped of 
vegetation in order to ensure proper bonding of material. The borrow areas shall have 
minimum side slopes of 1 Vertical to 3 Horizontal.  The levees shall be constructed 
utilizing borrow materials at their natural moisture content.  However, if in the 
Contracting Officer's opinion, the material becomes excessively wetted or dried, the 
Contractor shall take the steps necessary to dry or wet the material before continuing with 
construction of the levees.  Levee and drop-outlet work required for the Placement Area 
shall be completed and accepted prior to placement operations in the Area.  Confined 
areas shall be maintained in operational condition until completion and acceptance of the 
work in this contract.  Maintenance of the levees, once construction has been completed 
and accepted, shall be the responsibility of the Contractor. 
 
 3.7 CONTRACTOR QUALITY CONTROL. 
 
 3.7.1  Compliance Inspection.  The Contractor shall inspect for compliance with the 
contract requirements and record the inspection of operations including, but not limited 
to, the following: 
 
  (1) Materials - Unsatisfactory materials are not used in embankment  
   construction.  
 
  (2) Foundation Preparation - Drainage of water and drying;  
   scarification and recompaction of required areas. 
 
  (3) Levee Construction - Layer thickness; lines and grades; proper  
   compaction. 
 
 3.7.2  Records.  A copy of the records of inspections and tests, as well as the 
records of corrective action taken, shall be submitted as directed. 
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